

COMMERCIAL RELOCATION PROPOSAL

Remaining Furniture Relocation 1 Riverside Drive → South Campus

Systematic disassembly, transport and organized placement of the confirmed remaining furniture into designated fourth-floor storage.

PREPARED FOR St. Clair College · Attn: Kyle Revait / Rebecca	QUOTE NUMBER SS-SCC-2026-0731-02
ORIGIN 1 Riverside Drive · Downtown Campus	DESTINATION Fourth-floor storage · South Campus main building
ISSUED July 31, 2026	VALID THROUGH August 30, 2026

RECOMMENDED PLAN

8 movers · 2 trucks · 2 working days

Continuous-flow source, transport and destination operation

FIXED PROJECT INVESTMENT

\$11,300.00

CAD · includes \$1,300.00 HST

CREW

8 people

128 planned person-hours

FLEET

2 × 26 ft

box trucks

DURATION

2 days

planned schedule

PRICE TYPE

Fixed

confirmed scope

Basis of quotation

The supplied architectural plan depicts a large institutional environment containing classrooms, office areas, meeting rooms, lounge/testing spaces and other furniture positions. It does not establish what furniture remains physically onsite. This budget assumes a **middle-volume scenario: several classrooms and offices**, completed over two working days.

Inventory dependency: A room-by-room walkthrough and signed inventory are required before this proposal can become a fixed project price. Items not recorded on the approved inventory are outside the quoted scope.

Commercial summary

Description	Basis	Amount
Commercial moving and storage-placement service	Fixed project price for confirmed scope	\$10,000.00
Ontario HST	13%	\$1,300.00
Project total		\$11,300.00

Detailed scope of work

1

Inventory walkthrough and authorization

Walk every applicable room with the College's representative. Mark each item "move," "leave," "dispose" or "other destination." Record the room, description, quantity, approximate size, disassembly needs, unusual handling and destination storage zone. Photograph each included room and attach the approved inventory to the final work order.

2

Area-based preparation

Organize the source operation by Areas A, B and C. Label items by source room and sequence. Protect the agreed travel route and stage completed pieces near the loading path without obstructing required building access.

3

Disassembly and component control

Disassemble only furniture that requires it for safe transport or efficient storage. Bag and label hardware, keep matching components together and retain visible asset labels. Smaller items that safely fit the route may remain assembled to reduce labour and future reassembly risk.

4

Continuous-flow transport

Use source personnel to prepare and stage, truck personnel to maintain shuttles, and destination personnel to control elevator unloading. A working elevator marshal/supervisor will coordinate loading flow and prevent congestion.

5

Fourth-floor storage placement

Place furniture into College-approved zones for desks/tabletops, frames/legs, classroom chairs, office chairs, filing cabinets, cubicle panels, tables and miscellaneous hardware. Keep labels visible, heavy items at safe floor level and access aisles open.

Recommended operating pattern

Function	Primary responsibility
Source team	Inventory control, disassembly, protection and loading-stage preparation
Transport team	Truck loading, securement and continuous campus shuttles
Destination team	Unloading, elevator flow and organized storage-zone placement
Working supervisor	College liaison, counts, elevator control, exceptions and sign-off

Storage standard: Furniture will be organized—not indiscriminately piled. Final density remains subject to the storage room's usable dimensions, fire/life-safety requirements and the College representative's placement approval.

Fixed-price structure

Component	Commercial basis	Amount
Confirmed furniture relocation	Labour, standard equipment and two-truck transportation	\$10,000.00
Ontario HST	13%	\$1,300.00
Fixed project total		\$11,300.00

Saturn Star may rebalance crew assignments or truck flow without changing the approved fixed price or reducing safety and workflow control.

Assumptions and exclusions

ASSUMPTIONS

- Two consecutive 8-hour working days
- Two 26-foot trucks can use the approved loading area
- Source loading access and destination elevator are reserved
- Fourth-floor storage is empty, accessible and ready
- One College representative can make placement decisions
- Furniture contents are removed before arrival

NOT INCLUDED

- Disposal or recycling unless inventoried and priced
- Books, files or loose contents inside furniture
- Hazardous materials or confidential-document destruction
- Specialty rigging, safes or unusually heavy equipment
- Off-site storage or additional destinations
- Reassembly in storage unless specifically approved

Commercial terms

- The fixed price applies to furniture recorded on the mutually approved room-by-room inventory and the access conditions described in this proposal.
- No additional charge will be made for ordinary operating variance within the confirmed scope. Material additions or a different destination require a written change order before work proceeds.
- Commercial booking is subject to written approval, confirmed dates, building access, elevator availability and fleet availability.
- No deposit is assumed. Approved work will be invoiced under the College's authorized commercial payment or purchase-order process.
- Certificate-of-insurance, security, parking and after-hours requirements must be supplied before dispatch.

Acceptance

By signing below, the authorized representative approves the fixed project price and authorizes the inventory walkthrough. The approved room-by-room inventory will become the controlling scope attachment to the work order.

 Authorized St. Clair College representative

 Signature

 Printed name and title

 Date / PO number

Next step: Complete the walkthrough with Rebecca and attach the signed room-by-room inventory to the final quotation.